

**ADDENDUM 1
TO THE CONTRACT PROVISIONS AND CONTRACT PLANS**

FOR

**NORTHSHORE UTILITY DISTRICT
CONTRACT NO. C0928
451 CONTROL VALVE FACILITY AND CONTROL VALVE VAULT**

G&O #18591.00

ISSUED THIS DATE: WEDNESDAY, SEPTEMBER 4, 2024

**REVISED BID SUBMITTAL: 10:00 A.M. (LOCAL TIME) ON
TUESDAY, SEPTEMBER 24, 2024
NORTHSHORE UTILITY DISTRICT
6830 NE 185TH STREET
KENMORE, WASHINGTON 98028**



9/4/2024

Bidder shall acknowledge receipt of this Addendum on Page Prop 5 of the Proposal.

TO PROSPECTIVE BIDDERS:

The attention of all prospective bidders on the above project is directed to the following additions and modifications to the Contract Provisions and Contract Plans.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE INSTRUCTIONS TO BIDDERS

ITEM 1:

Page ITB-3, 1.3 Proposals

DELETE “Tuesday, September 10, 2024 at 10:00 a.m.” and **REPLACE** with the following:

“Tuesday, September 24, 2024 at 10:00 a.m.”

ITEM 2:

Page ITB-3, 1.6 Completion Time and Liquidated Damages

DELETE the table in its entirety and **REPLACE** with the following:

“Contract Award	Monday, October 7, 2024
Execute Contract	Friday, October 18, 2024
Receive & Review Critical Material Submittals	Week of November 11, 2024
Preconstruction Conference	Week of November 18, 2024
Issue Notice to Proceed	December 2, 2024
Complete Construction	June 2025”