

**ADDENDUM 2
TO THE CONTRACT PROVISIONS AND CONTRACT PLANS**

FOR

**NORSHORE UTILITY DISTRICT
CONTRACT NO. 2020-01; LAKE FOREST PARK RESERVOIR AND BOOSTER
STATION UPGRADES**

G&O #19670

ISSUED THIS DATE: FRIDAY, NOVEMBER 6, 2020

**BID OPENING: 2:00 P.M (LOCAL TIME) ON
TUESDAY, NOVEMBER 10, 2020
NORTHSHORE UTILITY DISTRICT
6830 NE 185TH STREET
KENMORE, WASHINGTON 98028**



11/6/2020

Bidder shall acknowledge receipt of this Addendum on Page Prop 3 of the Proposal.

TO PROSPECTIVE BIDDERS:

The attention of all prospective bidders on the above project is directed to the following additions and modifications to the Contract Provisions and Contract Plans.

I. ADDITIONS, MODIFICATIONS, AND/OR DELETIONS TO THE CONTRACT PLANS

ITEM 1:

SHEET 5 OF 28, RESERVOIR SITE PLAN

REVISE General Note 2 as shown below (added text is italicized, deleted text is shown as strikeout):

- “2. DISTRICT WILL DRAIN RESERVOIR PRIOR TO RESERVOIR IMPROVEMENTS. CONTRACTOR TO PROVIDE 14 DAYS NOTICE PRIOR TO WORK ON THE RESERVOIR. CONTRACTOR IS RESPONSIBLE FOR REMOVING ANY CONSTRUCTION DEBRIS FROM RESERVOIR. AFTER RESERVOIR WORK IS COMPLETE AND ALL CONSTRUCTION DEBRIS IS REMOVED ~~CONTRACTOR~~ *DISTRICT* WILL DISINFECT AND PUT RESERVOIR BACK IN SERVICE.”